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GENERAL REQUI REMENTS
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PART 1 GENERAL

1.

1  APPLI CABLE PUBLI CATI ONS

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnation only.

CORPS OF ENG NEERS ( COE)

CCE EM 385-1-1 (1996) Safety and Health Requirenents
Manual
ER 415-1-5-89 Construction Tine Extension for \Wat her

DEPARTMENT OF COMMERCE ( DOC)
DOC PS 1 (1983) Construction and I ndustrial Plywood

DOC PS 20-70 Ameri can Softw nd Lunber Standard

CODE OF FEDERAL REGULATI ONS

29 CFR 1926 Safety and Health Regul ations for
Construction

33 CFR 80 Col regs Demarcation Lines

33 CFR 156 G| and Hazardous Material Transfer

Qper ations
33 CFR 80-84 COLREGS

33 CFR 96 Rul es for Safe Operation of Vessels and
Saf ety Managenent Systens

Federal Specifications (FS)
FS FF-B-575 (Rev C) Bolts, Hexagon and Square
FS FF-N- 105 (Rev B; Int Am4) Nails, Brads, Staples
and Spi kes: Wre, Cut and W ought
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FS FF- N- 836 (Rev D, Am 2) Nut: Square, Hexagon, Cap,
Slotted, Castle, Knurled, Wlding and
Single Ball Seat

FS TT-E-529 (Rev D) Enanel, Al kyd, Sem -d oss

FS TT-P-25 (Rev E; Am 2) Priner Coating, Exterior
(Undercoat for Wod, Ready-M xed, Wite
and Tints)

FS M@\ L-751 (Rev D) (Rev H) Lunber; Softwood

US Coast Guard

I NST ML6672. 28 Navi gation Rul es, International-Inland,
| atest edition.

.2 SUBM TTALS

CGovernment approval is required for submttals with a "G' designation;
submittals not having a "G' designation are for infornmation only. Wen
used, a designation following the "G' designation identifies the office,
that will review the submittal for the Governnent. The follow ng shall be
subm tted in accordance with Section 01330 SUBM TTAL PROCEDURES:
SD-01 Preconstruction Submittals
Site Specific Safety and Health Plan; G
Activity Hazards Safety Analysis; G
Wrk and Storage Area Plan; G
SD- 05 Design Data
Aerial Photographs
SD- 11 d oseout Subnittals

As-Built plans; G

3 PROJIECT SI GNS AND BULLETI N BOARDS

3.1 Gener al

The Contractor shall construct and erect project and hard hat signs and a
bull etin board at the respective |ocations designated by the Contracting
Oficer. The signs shall conformto the requirenents depicted in the plans
included at the end of this section. Signs shall be erected as soon as
possi ble and within 10 days after conmmencenent of work for this contract.

3.2 Construction Signs
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1.3.2.1 Materi al s

Lunber shall conformto DOC PS 20-70, and shall be seasoned Douglas Fir
SRS, Grade D or better except that posts, braces and spacers shall be
construction Grade (WCLB)

Pl ywood shall conformto DOC PS 1, Grade AC, Group 1, Exterior.

Bolts, Nuts and Nails. Bolts and nuts shall be gal vani zed conformto FS
FF-B-575 and to FS FF-N-836. Nails shall conformto FS FF- N 105.

Paints and Ols. Paints shall conforns to FS TT-P-25 for priner and FS
TT-E-529 for finish paint and lettering.

1.3.2.2 Executi on

Signs shall be erected as soon as possible and within 10 days after
conmencenent of work under this contract shall include:

Project Sign at |ocation designated by the Contracting Oficer

Warni ng Signs facing approaching traffic on all haul roads crossing under
over head power transnission |ines.

Five (5) hard hat signs at |ocations directed.
Four (4) disposal signs at |locations directed

Project and hard hat signs shall be constructed per the details shown in
attached figures. Decals for hard hat signs shall be furnished by the
Contracting O ficer.

The Contractor shall place a sign in an area that will easily identify the
storage area. The sign will notify the public of the Storage Area for the
Contractor, equipnent, and construction crew. Public parking is not all owed
in this area.

1.3.3 Bulletin Board at the Contractor's office

A weat herproof bulletin board, approxinmately 36 inches wi de and 30 i nches
hi gh, with hinged gl ass door shall be provided adjacent to or nounted on
the Contractor's project office. |If adjacent to the office, the bulletin
board shall be securely nounted on no less than 2 posts. Bulletin board
and posts shall be painted or have other approved factory finish. The
bull etin board shall be easily accessible at all times and shall contain
wage rates, equal opportunity notice, and such other itens required to be
post ed.

1.3.4 Mai nt enance and Di sposa
The Contractor shall maintain signs in good condition throughout the life

of the project. Signs shall remain the property of the Contractor and upon
conpl etion of the project they shall be renoved fromthe site.

SECTI ON 01200 Page 5



Port of Los Angel es Channel Deepening Project W)2B0005

1

1

Amendnent 5
4 PUBLI C UTI LI TI ES
4.1 Cener al

The approxi mate | ocation of all railroads, pipelines, power and

comuni cation lines, cables and other utilities known to exist within the
limts of the work are indicated on the plans. The sizes, |ocations, and
nanes of owners of such pipelines, cables and utilites are given from
avai | abl e information, but their accuracy is not guaranteed, reference
Section 02225 PIPELI NE AND CABLE REMOVAL. Except as ot herwi se indicated on

the plans, all existing utilities will be left in place and the Contractor
shal | conduct his operations in such a manner that the pipelines, cables
and utilities will be protected fromdanage at all tinmes, or arrangenents

shall be nade by the Contractor for their relocation at the Contractor's
own expense. The Contractor shall be responsible for any damage to

pi pelines, cables, and utilities known to exist and shall reinburse the
owners for such damage caused by his operations.

. 4.2 Pi pelines, Cables and UWilities To be Renoved, Relocated or Protected

The Contractor shall notify the Contracting Oficer, in witing, 14

cal endar days prior to starting work on any pipeline, cable or utility to
be renbved, relocated or protected. On each renobval, relocation
notification shall include dates on which the Contractor plans excavation
by- pass work, renmpval work and/or installation work, as applicable.

Pi pelines, Cables or Uilities to be relocated or renoved not as part of
this contract are designated "To be Rel ocated by others" or "To be renpved
by others", respectively. Pipelines, Cables or Uilities shown on the plans
and not so designated will be left in place and be subject to the
provi si ons of the CONTRACT CLAUSE: PROTECTI ON OF EXI STI NG VEGETATI ON
STRUCTURES, UTILITIES, AND | MPROVEMENTS. The Contractor may nake
arrangenents with the owner for tenporary relocation and restoration of

pi pelines, cables and utilities not designated to be relocated, or for

addi tional work in excess of the work needed to rel ocate pipelines, cables
or utilities designated for relocation at no additional cost to the

Gover nrent .

. 4.3 Pi pelines, Cables, and Utilities Not Shown

If the Contractor encounters, within the construction limts of the entire
project, pipelines, cables or utilities not shown on the plans and not
visible as of the date of this contract and if such pipelines, cables or

utilities will interfere with construction operations, he shall inmediately
notify the Contracting Oficer in witing to enable a determ nation by the
Contracting Oficer as to the necessity for renpbval or relocation. |f such

pi pelines, cables, or utilities are left in place, renoved or relocated, as
directed by the Contracting Oficer, the Contractor shall be entitled to an
equi tabl e adjustnment for any additional work or del ay.

.4.4 El ectrical Current

Al electric current required by the Contractor shall be furnished at his
expense. All tenporary lines shall be furnished, installed, connected, and
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mai nt ai ned by the Contractor in a workmanli ke manner satisfactory to the
Contracting O ficer and shall be renoved by the Contractor in a |ike nmanner
at his expense prior to final acceptance of the construction

.4.5 Coor di nati on

The Contractor shall consult and cooperate with the owner of pipelines,
cables and utilities that are to be relocated or renpbved by others to
establish a nutual perfornance schedule and to enabl e coordination of such
work with the construction work. These consultations shall be held as soon
as possible after award of the contract or sufficiently in advance of
anticipated interference with constructi on operations to provide required
time for the renoval or relocation of affected pipelines, cables or
utilities.

It shall be the responsibility of the Contractor to fully coordinate al
work with all other contractors, Los Angel es Harbor Departnent forces, and
personnel working concurrently in the project vicinity.

The Contractor shall coordinate and cooperate with all occupants of each

berth affected by the project to insure uninterrupted continued operation
of all port facilities. Contractor's operations shall not interfere or

di srupt ongoing term nal operations at the Wst Basin Termnals, Pier 300
Term nal, and Pier 400 Term nal

If there is a coordination problemin the dredging project, the Contracting
Oficer shall be notified i mediately and a neeting between all parties
i nvol ved shall be held to resolve the probl em

Coordi nation with Port Police- the Contractor shall

a. Provide, per U S. Coast Quard requirenents, VHF Channel 13 (156.65
MHZ) Bridge to Bridge radi o conmunication which is exclusively for use
in conmunicating with Port Pilots.

b. Al so, provide a working channel for all other comrunications in
addition to energency channel 13 and 16.

c. Provide and use an appropriate whistle for signaling replies to Port
Pi | ot warni ngs of ship approaches.

d. Check in each norning with Pilot Station

Prior to start of construction activities the Contractor shall attend a
neeting with the Contracting Oficer and the Project Engineer, U S. Coast
Guard Captain of the Port, Los Angeles Port Pilots, and the Los Angel es
Port Police to outline the organization for prevention/elimnation of
traffic conflicts.

Prior to start of work, the Contractor shall provide the Contracting
Oficer with nanes, addresses and 24- hour phone nunbers of the Contractor's
proj ect engi neers, superintendent, and foreman

5 SITE ACCESS
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The plans and specifications indicate the general neans of site access for
Contractor's work force and equi pnent. Prior to subm ssion of bid,
Contractor shall have satisfied hinself on the means and met hods of site
access and of the operational restrictions concerning site access and al | ow
for these in his bid price.

1.6 NOTI CES

Copies of letters or notifications made to pipeline, cable or utility
conpanies, U S. Navy, U S. Coast Guard, Port of Los Angeles, County, and
others shall be provided to the Contracting Oficer

1.6.1 Traffic Routing

The Contractor shall notify the Contracting O ficer 14 days in advance of
the tine work will be started in areas requiring the rerouting of traffic,
traffic lane striping, and renoval of street signs. The foregoing shal
apply to progressive nodifications of traffic routing within an area in
which work is in progress.

Police, Port Police, Coast Guard, and Fire Departnents shall be notified by
the Contractor whenever a street is to be closed to traffic, and obtain
required permts, see paragraph PO NTS OF CONTACT. If the closing is to be
of long duration, a single notification to each departnent three (3) days
before closing will be sufficient. A single notification shall then be nmde
at the tine the street is again opened to traffic. If the closing is to be
of short duration or if different sections of the street are to be cl osed
at different tines, notifications shall be nade on a day-to-day basis.

1.6.2 Under ground Service Al ert

The Contractor shall contact Underground Service Alert. Notify Underground
Service Alert at (800) 422-4133 at |east 2 working days, but not nore that
14 cal endar days prior to perform ng any excavation or other work close to
any under ground pipeline prior to commencenent of denplition and work.

1.6.3 Exi sting Bench Marks and R/'W Markers

The Contractor shall notify the Contracting Officer, in witing, 7 days in
advance of the tine he proposes to renove any bench mark or right-of -way
marker. Along with the notification, the Contractor shall provide an
alternate plan for maintaining the survey point.

1.6.4 United States Coast Guard

The Contractor shall notify, in witing, the Commander Eleventh Coast CGuard
District, and the Coast Guard Marine Safety Ofice/ Goup LA-LB not |ess
than 14 cal endar days prior to comrenci ng work. The notifications, via
letter, e-mail, or facsimle (with copy provided to the Contracting
Oficer), shall include as a mninumthe foll owi ng information:

a. Project description and location including |atitude/longitude (NAD
83).
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b. Size and type of any floating construction equi pnent to be used and
di spl acenent of such

c. Nanme and radio call signs for working vessels.

d. Tel ephone nunber for 24-hour on-site contact and phone nunber of
Proj ect Engi neer.

e. Construction schedule with start and conpl eti on dates.

f. Potential hazards to navigation

g. Recommend the follow ng | anguage to be used in the Local Notice to
Mariners: "Mariners are urged to transit at their slowest

saf est speed to mininize wake, and proceed with caution after

passi ng arrangenents have been nade."

Mai | address:

Conmander (o0an) U S. Coast Guard

El eventh Coast Quard District Mari ne Safety Office / Goup LA-LB
Bui | di ng 50-6 1001 Sout h Seasi de Ave., Bldg 20
Coast Cuard |sl and San Pedro, CA 90731

Al aneda, CA 94501-5100 Attn: Waterways Managenent

ATTN:  Local Notice to Mariners Phone # (310) 732-2020

TEL (510) 437-2970 FAX (510) 437-5836 Fax # (310) 732-2029

emai | : srushing@11. uscg. m | e-mail:rgriffiths@ll.uscg. ml

cc: ntarlson@11l. uscg. m |
1.7 AIDS TO NAVI GATI ON

Navi gation aids | ocated within or near the areas required to be dredged
will be removed by U S. Coast Guard in advance of dredging operations. The
Contractor shall not renobve, relocate, obstruct, wllfully damge, nake
fast to, or interfere with any aids to navigation unless specifically noted
as part of this work. The U S. Coast Guard has authority for noving or

rel ocating aids to navigation. The Contractor shall notify the Eleventh
Coast Quard District in witing with a copy to the Marine Safety Ofice /
Group LA-LB, and the Contracting O ficer, not less than 14 days in advance
of the tine he plans to operate any equi pnent adjacent to any aids to

navi gati on which requires relocation or renoval

Navi gation: The Contractor's operations shall conformto the U S. Coast
Guard publication "Navigation Rules, International-INST ML6672. 2", | atest
edition.

1.8 DREDA NG Al DS

The Contractor shall submit a plan to the Contracting Oficer on use and

| ocation of Tenporary navigational aids and obtain the approval of the U S
Coast Guard and the Chief Port Pilot 30 days prior to placing any buoy or
other dredging aid markers in the water. Buoys and ot her dredgi ng aids

mar kers shal |l be equi pped with necessary |ights and the Contractor shal
insure that all lights are in proper working order prior to installation
Buoys and dredging aid narkers shall be nmintained throughout the |ength of
t he dredgi ng operation and shall not be colored, nmarked, or placed in a
manner that will obstruct or be confused with other navigational aids. The
Contractor's buoys and aid markers shall conformto U S. Coast Guard
regul ati ons.
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Al'l underwat er and above surface hazards to navigation shall be marked with
a quick-flash white |ight at |east 40 candel a.

1.9 RESTRI CTI ONS
1.9.1 Cbstructi on of Channe

The Governnent will not undertake to keep the harbor entrance or navigation
channel s free fromvessels or other obstructions. The Contractor shall be
required to conduct the work in such a nanner as to obstruct navigation as
little as possible, and in case the Contractor's plant so obstructs the
channel as to make difficult or endanger the passage of vessels, said plant
shal |l be pronmptly noved on the approach of any vessel to such an extent as
may be necessary to afford a practicable passage. Upon the conpletion of
the work, the Contractor shall pronptly renove his plant, including ranges,
tenporary buoys, and piles and other marks placed by hi munder the contract
in navi gable waters or on shore. The Contractor's dredge shall be equi pped
for bridge to bridge comunication with other vessels and the Contractor
shal | nonitor prescribed channel in conpliance with Coast Guard regul ati ons.

Represent ati ves of other Agencies. Personnel representing owners and
agenci es may be present for various portions of the work. However, the
Contractor will be responsible only to the Contracting O ficer.

The Contractor shall keep all areas neat, clean, and in a safe condition at
all tines.

1.9.2 El ectric Current

Al electric current required by the Contractor shall be furnished at his
expense. Al tenporary connections for electricity shall be subject to the
approval of the Contracting Oficer. Al tenporary lines shall be

furni shed, installed, connected, and maintained by the Contractor in a

wor kmanl i ke manner satisfactory to the Contracting O ficer and shall be
renoved by the Contractor in a |ike nmanner at his expense prior to fina
acceptance of the construction.

1.9.3 Pi pel i ne Crossings.

The Contractor shall provide anchors or simlar provisions to prevent
rupture along the pipelines as required and where pipeline change in
direction 22 degrees or nmore. Spills resulting fromrupture shall be
renoved by and at the expense of the Contractor. Should subnerged pipeline
cause shoaling in the channel, the Contractor shall renobve such shoals and
restore to the depths as existed prior to the |aying of the submerged pipe.
Materials so renpved shall be disposed of in a nanner approved by the
Contracting O ficer. No separate paynent will be nade for the renoval of
such shoals and all cost thereof shall be included in the contract price
with no additional cost to the Governnent.

1.9.4 Channel Crossings:

Where the Contractor's delivery pipe and any required power |ines cross
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navi gati on channels, the top of the pipe and power l|ines shall be subnerged
and maintained to a mninmumdepth of -72 feet MLLWin the Entrance

Channel (d enn Anderson Ship Channel) to Pier 300 Turning Basin (LA North
Channel Turning Basin), -45 feet MLLWin the Main, East Basin and West
Basi n Channels, -52 feet MLLWin the Pier 300 Channel (LA North Channel or
Nort hern Channel), -67 feet MLLWin the Pier 400 Channel (South Channel),
and -51 feet MLLWin the Super Tanker Channel (Fairway Non-Federal Channel)
to provide an unrestricted navigation over the pipe and power lines for a
di stance of not less than the width of the channels. The Contractor shal
prevent floating of the subnerged pipeline and powerline (i.e. anchors,

wei ghts, air valves, etc.). The Contractor shall renobve the anchors or

wei ghts after conpletion of the dredgi ng operati ons.

1.10 MARI NE PLANT AND EQUI PMENT

a. Al marine plant and equi pnent which are required by federa

regul ations to be inspected by the United States Coast Guard, shall have
valid certifications. No marine plant or equipnent requiring Coast Guard
i nspection shall be put into use on the job w thout the required
certification issued by the U S. Coast Guard O ficer in Charge of Marine
| nspections.

b. Al marine construction equipnent shall nonitor appropriate VHF marine
safety radi o channel s.

c. Fuel transfer operations shall conformto U S. Coast Guard design
regul ati ons, 33 CFR 156.

d. Marine Equi pnent and Construction Equi pnment | nspection. The Contracting

Oficer will nmake a detailed inspection of the Contractor's marine
equi pnment and all construction equi pmrent. A Marine Inspection Checklist and
construction Equi pnment Inspection Checklist will be conpleted by the

Contracting O ficer prior to start of dredging. The Contractor may be
required to nodify or repair portions of its marine equi pnent and
construction equi pnent that does not meet mninum standards as identified
in the checklist before the marine equi pment and constructi on equi pnent
will be allowed to operate at the site. Any del ays caused by required

nodi fications or repairs will not be cause for any added coast to this
contract and / or an extension in the tine specified for conpletion of the
contract.

1.11 PO NTS OF CONTACT

Representatives shall be notified ten (10) working days before work
conmences in areas affecting them unless otherw se indicated.

FEDERAL AGENCI ES:

U S. Arny Corps of Engineers

Resi dent Engi neer Dan Moore (909) 981-5571

Safety Ofice Susan Ti anen (213) 452-3898
U. S. Coast CGuard

Marine Safety Ofice/Goup LAALB LT Rob Giffiths (310) 732-2020

BMC Robert M kul ski s (310) 732-2020
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Notice to Mariners QW2 Shannon Rushi ng (510)
Aids to Navigation LT Matt Sal as (510)
Si gnal Managenent LT Matthew Braden (510)
Federal Correction Institute
Term nal Island Tammy Wboden (310)
LOS ANCGELES HARBOR DEPARTMENT, CITY OF LOS ANGELES:
Chi ef Har bor Engi neer St acey Jones (310)
Chi ef Port Pil ot Pil ot Dispatch (310)
Captai ns Bent Christiansen and M chael Rubino
Port Police Wat ch Conmander (310)
Ener genci es (310)
War fi nger Cat hy Lozano (310)
Construction & Mintenance Yard Joanni e Mikai (310)
Substation information Ben Chavdari an (310)
Cty Lifeguard Manya Traub (310)
Fire Departnent Battalion Headquarters Chief Callaway (310)
Dept. of Water & Power
Power System Operations Johnson Tsui (213)
Least Tern Biol ogi st Denni s Hagner (310)
LOS ANGELES COUNTY:
Baywat ch, Cabrill o Beach John Lorentzen (310)
Dept. Recreation & Parks Ron Berkowi t z (310)
STATE OF CALI FORNI A
Calif. Regional Water Quality
Control Board-LA Region M chael Lyons (213)
Dept. of Fish and Gane Marilyn Fluharty (858)

SCQUTH COAST Al R QUALI TY MGMI DI STRI CT

W Iiam Thonpson

OTHERS:
Mari ne Exchange D ck Mckenna
Term nal |sland Processing M ke Chevali er
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437-2970

437- 2969
437-2978

831-8961

732- 3646

732- 3805

732- 3491

732- 3500

732- 3833

732- 3555

732-3622

514- 0261

548- 7516

367- 0329

732-3682

372-2166

548- 7519

576-6718

467- 4231

(909) 396- 2398

(310)

(310)

832-6411

832- 2691
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Cont ai ner Care, Ltd. John Hunter (310) 547-0867
Sout hern California Gas Co. John Dewi tt (310) 732-4237
Terminal |sland Treatnent

Pl ant Manager C arence Mansel | (310) 548-7543
Kai ser International Corp. Roy Coot es (310) 514-2084

1

12 TRANSPORTATI ON

The Contractor shall obtain and conply with all transportation pernits and
requi renents.

The Contractor shall submt a plan for use of the Contractor's work and
storage area for approval not less than 10 days prior to nobilization in
the area.Only construction equi pnent, crew, and their support vehicles
shal |l use the storage site in the harbor area.

.13 PUBLI C SAFETY.

Attention is invited to the CONTRACT CLAUSE: PERM TS AND RESPONSI BI LI TI ES
The Contractor shall provide tenporary fencing, barricades, and/or guards,
as required, to provide protection in the interest of public safety.
Whenever the Contractor's operations create a condition hazardous to the
public, he shall furnish at his own expense and wi thout cost to the
Government such flagnen and guards as are necessary to give adequate
warning to the public of any dangerous conditions to be encountered and he
shal |l furnish, erect, or maintain such fences, barricades, |ights, signs
and other devices as are necessary to prevent accidents and avoi d damage or
injury to the public. Flagnen and guards, while on duty and assigned to

gi ve warni ng and safety devices shall conformto applicable city, county,
and state requirenents. Should the Contractor appear to be neglectful or
negligent in furnishing adequate warni ng and protection neasures, the
Contracting Oficer nmay direct attention to the existence of a hazard and
t he necessary warning and protective neasures shall be furni shed and
installed by the Contractor wi thout additional cost to the Governnent.
Shoul d the Contracting Oficer point out the inadequacy of warni ng and
protective neasures, such action of the Contracting Oficer shall not
relieve the Contractor fromany responsibility for public safety or
abrogate his obligation to furnish and pay for those devices. The
installation of any general illumnation shall not relieve the Contractor
of his responsibility for furnishing and maintai ning any protective
facility.

.14 GENERAL SAFETY REQUI REMENTS

.14.1 Cener al

The Corps of Engineers Safety and Health Requirenents Manual, EM 385-1-1
(see CONTRACT CLAUSES: SECTI ON 00700, ACCI DENT PREVENTI ON) and the
Cccupational Safety and Health Act (OSHA) Standards for Construction (Title
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29, Code of Federal Regulations Parts 1910 and 1926 as revised fromtine to
tinme) and Cal/OSHA Title 8 Regulations are applicable to this contract. In
case of conflict, the nobst stringent requirement of the standards is
applicable. Pursuant to EM 385-1-1, the Contractor shall submit a
Site-specific Safety and Health Pl an

1.14.2 The Prinme Contractor's Superintendent

The Prinme Contractor's superintendent shall take an active role in
enforcing the safety requirenents by participation in safety conferences,
hazard anal ysis (see below), tool box neetings, wal k-through inspections,
correction of violations, etc., and including that of the subcontractor's
wor k.

1.14.3 Activity Hazard Anal ysis

Based on the construction schedule, the Contractor shall subnit an Activity
Hazards Safety Anal ysis of each nmmjor phase or work prior to entering that
phase of activity. The analysis shall include major or high risk hazards,
as well as commonly recurring deficiencies that m ght possibly be
encountered for that operation, and shall identify proposed nethods and
techni ques of acconplishing each phase in a safe manner. The Prine
Contractor's superintendent shall take active participation in the Activity
Hazard Anal ysis, including the subcontractor's work. Prior to start of
actual work a neeting shall be held with the Prine Contractor, Governnent,
and affected subcontractor to review the Activity Hazard Analysis. In
addition, job site nmeetings shall be held to train exhaustively foreman and
wor kers on details of this analysis.

1.14.4 Vi ol ati ons

If recurring violations and/or gross violation indicate that the safety
performance is unsatisfactory, corrective action shall be taken as
direction and at the discretion of the Contracting Oficer's Representative
the retention or sone part thereof will w thheld fromthe progress payment
until corrective action has been conpl et ed.

1.14.5 Fire Prevention

Cutting or welding will be permitted only in areas that are or have been
made fire safe. Where possible, all conbustibles shall be |located at | east
36 feet horizontally fromthe work site. Where such location is

i mpracticabl e, conmbustibles shall be protected with flame-proofed covers or
ot herwi se shielded with nmetal asbestos guards or curtains. Edges of covers
at the floor shall be tight to prevent sparks from goi ng under them This
precaution is also inportant at overlaps where several covers are used to
protect a large pile. Qher fire prevention precautions shall be in
accordance with the |atest National Fire Codes.

1.14.6 Record keepi ng/ Reporting/ Reporti ng Requirenents
On all contract operations, the Prinme Contractor shall be responsible for

recording and reporting all accident exposure and experience incident work.
(Thi s includes exposure and experience of the Prine Contractor and his/ her
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sub-Contractor(s)). As a mninmmthese records shall include exposure
wor k- hours and a | og of occupational injuries and illnesses. (OSHA Form
200 or state equivalent as prescribed by 29 CFR 1926) Reference CCOE EM
385-1-1.

.14.7 Acci dent Reporting

As part of the requirenents for reporting accidents in accordance with EM
385-1-1, Section 1, the Prine Contractor will submt at the 50% point and
100% of project conpletion, a witten summary of worker's conpensati on
clains filed by workers in the project. The report will include all
subcontractors. The main report covering the Prine Contractor clains wll
be certified as "correct and true" by the Contractor's conpensation

i nsurance carrier. The sane certification will be required for
subcontractor reports.

Al accidents are to be reported inmediately to the Contracting O ficer

The Governnent Safety O fice nmust be notified within 24 hours and a witten
report of the incident nust be submtted to the Contracting Oficer within
24 hours.

.15 SI GNAL LI GHTS.

The Contractor shall display signal lights and conduct his operations in
accordance with the General Regul ations of the Departnent of the Arny and
of the Coast Guard governing lights and signals to be displayed by tow ng
vessels with tows on which no signals can be displayed, vessels, working on
wr ecks, dredges, and vessels engaged in laying cables or pipe or in
submarine or bank protection operations, lights to be displayed on dredge
pi pel i nes, and day signals to be displayed by vessels of nore than 65 feet
in length noored or anchored in a fairway or channel, and the passi ngs by
ot her vessels of floating plant working in navigable channels, as approved
the commandant, U. S. Coast Guard (33 CFR 80-84 and 33 CFR 96). All
Contractor's anchor buoys, floating Iine, and plant shall be marked with
flashing beacon lights after dark. Cbstructions and hazards to navigation
nmenti oned above shall be painted for visibility during daylight hours.

.16 PERM TS

CGeneral. Reference is made to the clause of the contract entitled: PERM TS
AND RESPONSI BI LI TIES, which obligate the Contractor to obtain all required
licenses and permits.

Equi pnent Requiring Air Quality Permts. For equi pment that requires an
Air Quality permts, the Contractor shall have a current, valid Air Quality
permt fromthe South Coast Air Quality Managenment District. Reference

par agraph PO NTS OF CONTACT. A copy of the permt shall be provided to the
Contracting Oficer within 30 days after comrenci ng work. The Contractor
shall maintain a current record of equipnent and pernmit information at the
job site, and update the record on a weekly basis.

17 I NSPECTI ON
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1.17.1 Cener a

Reference is made to the contract clause: |NSPECTION OF CONSTRUCTION. In
addition, the Contracting Oficer may direct the maintenance of the gages,
ranges, location marks and limt marks in proper order and position; but
the presence of the Contracting Oficer shall not relieve the Contractor of
responsibility for the proper execution of the work in accordance with the
specifications. The Contractor will be required:

a. To furnish, on the request of the Contracting O ficer or any

i nspector, the use of such boats, boatnen, |aborers, and nateri al
formng a part of the ordinary and usual equi pment and crew of the

pl ant as may be reasonably necessary in inspecting and supervising the
wor k. However, the Contractor will not be required to furnish such
facilities for the surveys, prescribed in the SECTI ON 02020: DREDA NG
par agr aph: FI NAL EXAM NATI ON AND ACCEPTANCE

b. To furnish, on the request of the Contracting Oficer or any

i nspector, suitable transportation fromall points on shore designated
by the Contracting Oficer to and fromthe various pieces of plant, and
to and fromthe work areas. Should the Contractor refuse, neglect, or
del ay conpliance with these requirenents, the specific facilities may
be furni shed and mai ntained by the Contracting O ficer, and the cost
thereof will be deducted from any anobunts due or to becone due the
Contractor.

c. To allow, upon the request of the Contracting Officer's
Representative, authorized representatives of the California Regiona
Water Quality Control Board and the South Coast Air Quality Managenent
District to: enter upon the Contractor's prem ses where a regul ated
facility or activity is located or conducted, or where records are
kept; have access to and copy, at reasonable tines, any records that
nmust be kept per agency requirenents; inspect at reasonable tines any
facilities, equipnment (including nonitoring and control equipnent),
practices, or operations regul ated by these agencies; and sanple or
noni tor at reasonable tines any substances or paraneters at any

| ocation for the purpose of assuring conpliance with agency regul ati ons.

1.17.2 Mari ne Equi pnment and Construction Equi pnent | nspection

Certification. All marine plant and equi pnent which are required by federa
regul ations to be inspected by the United States Coast Guard, shall have
valid certifications. No marine plant or equi pnent requiring Coast CGuard

i nspection shall be put into use on the project w thout the required
certification issued by the U S. Coast Guard O ficer in Charge of Marine

| nspections.

The Contracting Officer will nmake a detail ed inspection of the Contractor's
mari ne equi prent and all construction equi pment. A Marine Equi pment

I nspection Checklist and Construction Equi pnment |nspection Checklist wll
be conpleted by the Contracting O ficer prior to start of dredgi ng or other
wor k. The Contractor nay be required to nodify or repair portions of its
mari ne equi pment and construction equi pnent that does not neet the m ni num
standards as identified in the Checklists before the marine equi pnent and
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construction equipnment will be allowed to operate at the site. Any del ays
caused by the required nodifications or repairs will not be cause for any
added costs to the contract and/or extension in the tine specified for
conpletion of the contract. A sanple of the checklists are attached at the
end of this section.

1.18 NAVI GATI ON

The contractor's operations shall conformto the U S. Coast Guard
publication "Navigation Rules, International-Inland", |INST ML6672. 28,
| atest edition.

1.19 WORK AREAS AND EASEMENTS

The Contractor shall submt a Work and Storage Area Plan for approval
within 15 days after receipt of Notice to Proceed. Contractor's work and
storage areas, as shown in exhibits 2, 3 and 5 attached to this sectiton
shal |l be enclosed by a 1.8 neter high chain-link fence. Fence materi al
shal | be provided by the Contractor and nay be new or used. Upon
conpletion of the work, the fence nmaterials shall becone property of the
Contractor and shall be renmpved fromthe site. The Contractor shal
provi de 24-hour, 7 days per week security for all areas.

1.20 CORPS OF ENG NEERS RESERVE FLEET

If the work specified in this contract is performed by a hopper dredge(s),
t he owner nust have an active Basic Ordering Agreenent (BQOA) for the hopper
dredge(s) on file with the Corps. The Contractor shall be obligated to
make t he hopper dredge(s) available to serve in the Corps of Engi neers
Reserve Fleet (CERF) at any tinme that the hopper dredge(s) is perform ng
wor k under this contract. Wen the Contracting Oficer is notified of the
decision to activate this dredge(s) into the CERF, he shall take
appropriate action to release the dredge(s). He nay then extend or

term nate the contract to inplement whichever action is in the best
interest of the Government. The CERF Contractor shall also be subject to
the foll owi ng conditions:

The Director of Civil Wrks nmay require the Contractor to perform
energency dredgi ng at anot her CONUS (48 contiguous states) site for a
period of tinme equal to the remaining tinme under this contract at the
date of notification plus up to ninety (90) days at the previously
negoti ated rate which appears on the schedule of prices in the BOA

The Chief of Engineers may require the Contractor to perform energency
dredgi ng at an OCONUS (Qutside CONUS which includes Al aska, Hawaii,
Puerto Rico, the Virgin Islands, or US. Trust Territories) site for a
period of tinme equal to the time remai ning under this contract at the
date of notification plus up to one hundred eighty (180) days at the
negoti ated rate which appears on the schedule of prices in the BOA

The CERF shall be activated by the Chief of Engineers or the Director
of Civil Wrks; then the Ordering Contracting O ficer will notify the
Contractor. Fromthe tinme of notification, the sel ected hopper

dredge(s) nust depart for the energency assignnent within seventy-two
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(72) hours for CONUS or ten (10) days for OCONUS assi gnnments.

A confirmng delivery order will be issued pursuant to the Basic
Ordering Agreenent (BQOA) by the Ordering Contracting Officer. Such
delivery order shall utilize the schedule of rates in the BOA for the
speci fic hopper dredge(s).

If during the tine period specified in the paragraphs above, a CERF
vessel (s) is still required, the contract perfornance nmay be conti nued
for additional tinme by nutual agreenent.

21 TI VE EXTENSI ONS FOR UNUSUALLY SEVERE WEATHER

This provision specifies the procedure for deternination of tine extensions
for unusually severe weather in accordance with the Contract C ause
entitled: DEFAULT (FIXED PRICE CONSTRUCTION). |In order for the Contracting
Oficer to award a tinme extension under this clause, the follow ng

condi tions nust be satisfied:

(1) The weather experienced at the project site during the contract
peri od nust be found to be unusually severe, that is, nore severe than
t he adverse weather anticipated for the project |ocation during any

gi ven nont h.

(2) The unusually severe weather nust actually cause a delay to the
conpl etion of the project. The delay nmust be beyond the control and
wi thout the fault or negligence of the Contractor.

The foll owi ng schedul e of nmonthly antici pated adverse weather delays is
based upon National Cceanic and Atnospheric Adm nistration (NOAA) or
simlar data for the project location and will constitute the base line for
nonthly weather tine evaluations. The Contractor's progress schedul e nust
refl ect these anticipated adverse weather delays in all weather dependent
activities.

MONTHLY ANTI Cl PATED ADVERSE WEATHER DAYS
Wor k Days Based on Five (5) Day Wrk Wek

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOvV DEC
5 4 3 1 0 0 0 0 0 0 1 3

Upon acknow edgnent of the Notice to Proceed and continui ng throughout the
contract, the Contractor will record on the daily CQC report, the
occurrence of adverse weather and resultant inpact to nornally schedul ed
wor k. Actual adverse weather delay days must prevent work on critica
activities for 50 percent or nore of the Contractor's schedul ed wor kday.
The nunber of actual adverse weather days shall include days inpacted by
actual adverse weather (even if adverse weather occurred in previous
nonth), be calculated chronologically fromthe first to the |ast day of
each nonth, and be recorded as full days. |If the nunber of actual adverse
weat her del ay days exceeds the nunber of days anticipated, the Contracting
Oficer will convert any qualifying days to cal endar days, giving ful

consi deration for equivalent fair weather work days, and issue a
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nodi fication in accordance with the Contract C ause entitled: DEFAULT
(FI XED PRI CE CONSTRUCTI ON) .

1.22 METHOD OF DREDG NG

This contract is suitable for the followi ng methods of dredging: hydraulic
(cutter head) and pipeline, hopper dredge, back-hoe and cl anshell -bar ge.
The following restrictions shall apply:

a. To minimze adverse turbidity watertight hopper bins, barges or
scows will be required for holding and transporting dredged nateri al
from cl anshel | - barge and pi pel i ne-barge operations.

b. A dredge fill plan shall be subnmitted in accordance w th SECTI ON
02020: DREDA NG and approved by the Contracting Oficer prior to
conmencenent of dredgi ng operations.

c. The Contractor shall conply with all applicable Federal, State,
County, and nunicipal |aws, regulations, and permts governing the work.

1.23 AS- BU LT PLANS
1.23.1 Cener a

The Contractor shall prepare and furnish the As-Built plans for the
project. The as-built plans shall be a record of the construction as
installed and conpleted by the Contractor. They shall include all the

i nfornati on shown on the contract set of plans and a record of al

devi ations, nodifications, or changes fromthose plans, however m nor,

whi ch were incorporated in the work, all additional work not appearing on
the contract plans, and all changes which are made after final inspection
of the contract work. 1In event the Contractor acconplishes additional work
whi ch changes the as-built conditions of the facility after subm ssion of
the as-built plans, the Contractor shall furnish revised and/or additiona
plans as required to depict as-built conditions. The requirenents for

t hese additional plans will be the sane as for the as-built plans included
in the original subm ssion. The plans shall show the follow ng
information, but not be limted thereto:

(1) The location and description of any utility lines or other
installations of any kind or description known to exist within the
construction area. The location includes dinensions to pernanent features.

(2) The location and di nensi ons of any changes to structures.

(3) Correct grade or alignnent of roads, channels, structures or
utilities if any changes were made from contract plans.

(4) Correct elevations if changes were nade in site grading.
(5) Changes in details of design or additional information obtained from
wor ki ng plans specified to be prepared and/or furnished by the Contractor

including but not Iimted to fabrication, erection, installation plans and
pl aci ng details, pipe sizes, dinensions of equipnent foundations, etc.
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(6) Al changes or nodifications which result fromthe final inspection
1.23.2 Prelimnary As-Built Pl ans

The Contractor shall maintain one (1) set of full size, blueline prints
marked up in red to show as-built conditions. This set of as-built prints
shal | be kept current and available at the job site at all tines. Al
changes fromwhat is shown on the contract plans, whether it be from
changes requested by the Contracting Oficer or resulting fromadditiona

i nfornmati on which nmight be uncovered in the course of construction, shal
be accurately and neatly recorded as they occur by neans of details and

notes. The marked-up as-built prints will be jointly inspected for
accuracy and conpl eteness by the Contracting O ficer and Contractor prior
to subm ssion of each nonthly pay estimate. Information to be included on

these prelimnary plans shall conformto the requirenents as stated above.
Any and all as-built nodifications shall be reflected on all sheets
af fected by the nodifications.

1.23.3 Revi ew Subm tt al

Not later than 14 cal endar days after acceptance of the project by the
Government, the Contractor shall deliver to the Contracting Oficer one (1)
full size set of blueline plans marked up to depict the as-built
conditions. |If upon review, the plans are found to contain errors and/or
om ssions, they shall be returned to the Contractor for corrections.

1.23. 4 Conputer Drawi ng Fil es (CADD)

The Contractor shall develop the final conputer file as-built plans from
the approved prelimnary plans. The conputer files shall be delivered in
McroStation Version 8 fornat, a Conputer A ded Design and Drafting (CADD)
program plans shall be prepared in general accordance with the Los
Angel es District nmanual "Standards for Drafting"” and the "Standards Manua
for US. Arny Corps of Engineers Conputer-Ai ded Design and Drafting (CADD)
Systens. "

1.23.5 Oiginal Contract CADD Files.

The Governnent will provide all the conputerized drawing files, along with
a listing and description of the file contents, used to produce plans to
advertise this contract. The Contractor shall be responsible for

downl oadi ng the conputer files via the nethod described bel ow.

1.23.6 Receiving Data via the Corps' File Server

A formal request for the project files shall be submtted two (2) weeks in
advance of the anticipated downl oading. The project files, in McroStation
(CADD) binary format, will then be stored on the file server for a period
of two (2) weeks for the Contractor to retrieve via nodem The Contractor
will be provided all relevant information regardi ng access to the server
via nodem or Internet address.

1.23.7 Del i very
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Prior to finalizing the plans, two sets of plans shall initially be
provided to the Contracting Officer for review and approval. The
Contracting O ficer shall conplete his or her reviewwithin ten (10)
wor ki ng days. Upon final approval, the Contractor shall furnish two (2)
full size sets and two (2) half size sets of the final as-built plans on
reproduci ble nylars, and the conputerized project files in McroStation
format. Al project files, whether revised or not, shall be provided to
the Contracting O ficer.

1.24 PROGRESS AERI AL PHOTOGRAPHS

The Contractor shall take monthly Aerial Photographs of the construction
site depicting the construction progress. The Contractor shall take
vertical photographs at a scale of 1-inch equals 500 feet, overlapping 20
percent. Two sets of 9-inch by 9-inch color contact photographic prints
and negative and digital version of sane shall be submitted to the
Contracting O ficer on a nonthly basis.

1.25 NON CONTRACT WORK.

The contractor and/or his subcontractors shall not performany work or
erect any structure for third parties, |andowners or otherwi se, within the
limts of the rights-of way without prior approval of the Contracting
Oficer.

1.26 OTHER CONSTRUCTI ON

There are a nunber of projects near the site of the work under this
contract. The Contractor shall fully cooperate with the other contractors
and with Governnent enpl oyees and shall carefully adopt scheduling and
perform ng the work under this contract to acconmodate the ot her work,
heedi ng any direction that nmay be provided by the Contracting O ficer. The
Contractor shall not conmit or permit any action that will interfere with
the performance of work by any other Contractor or by Governnment enpl oyees.
The Contractor shall coordinate work with port pilots (Port of Los Angeles,

Port of Long Beach, and U.S. Navy), provide required reports with the
construction activities in the area, and coordinate work w th navi gation
activities or maritime efforts in the area.

1.27 CONTI NUI TY OF WORK

No final payment will be made for work perfornmed in any area until the
depth for each dredge el enent required under the contract is reached in the
area. Nor will payment be made for excavation in any area not adjacent to

and in prolongation of areas where full depth has been secured except by
decision of the Contracting Oficer. Should any such nonadjacent area be
excavated to full depth during the operations carried on under the
contract, paynent for all work therein nmay be deferred until the required
depth has been nmade in the area intervening. The Contractor nay be
required to stop construction operations at any tinme at no additional cost
to the Government when for any reason the gages or ranges cannot be seen or
properly followed.
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1.28 NOTI CE OF PARTNERSHI P

The Contracting O ficer intends to encourage the foundation of a cohesive
partnership with the Contractor and its subcontractors. This partnership
will be structured to draw on the strengths of each organization to
identify and achi eve reciprocal goals. The objectives are effective and
efficient contract perfornmance and i ntended to achieve conpletion within
budget, on schedule, and in accordance with plans and specifications. This
partnership would be bilateral in nakeup, and participation will be totally
vol untary. Any cost associated with effectuating this partnership will be
agreed to by both parties and will be shared equally with no change in
contract price. To inplement this partnership initiative it is anticipated
that within 60 days of notice to proceed the Contractor's on-site project
manager and the Contracting O ficer's Resident Engi neer would attend a two
days partnershi p devel opnment sem nar/team buil di ng workshop together with
the Contractor's key on-site staff and key Governnent personnel. Foll ow up
wor kshops of 1 to 2 days duration would be held periodically throughout the
duration of the contract as agreed upon by the Contractor and Contracting
Oficer.

PART 2 Material s (NOT APPLI CABLE)

PART 3 EXECUTI ON ( NOT APPLI CABLE)

-- End of Section --
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